SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : IR-29710-A
LETTING DATE :

SECTION NO. 0001 INSTALL SIGNS, LIGHTING, SIGNALS, MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 36.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 6.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 144 .000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 36.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 108-09283 CPM SCHEDULE LUMP LUMP
10 108-09284 CPM SCHEDULE, MONTHLY UPDATE 2.000 EACH
11 108-09285 CPM SCHEDULE, REVISED 4.000 EACH
12 109-08359 LIQUIDATED DAMAGES 1.000 DOL
13 109-08360 CONTRACT LIENS 1.000 DOL
14 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
15 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
16 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
17 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
18 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
19 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
20 202-02240 PAVEMENT REMOVAL 647.000 m2
21 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
22 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 5.000 EACH
23 202-94954 BARRIER WALL, CONCRETE, REMOVE 123.000 m
24 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
25 202-95439 CABLE DUCT, REMOVE 168.000 m
26 203-02000 EXCAVATION, COMMON 55,021.000 m3
27 203-02083 SLAG FILL 8,471.000 m3
28 203-02100 EXCAVATION, PEAT 4,863.000 m3
29 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 238.000 Mg
30 205-06933 TEMPORARY DITCH INLET PROTECTION 28.000 EACH
31 205-06936 TEMPORARY SEDIMENT TRAP 176.000 Mg
32 205-06937 TEMPORARY SILT FENCE 1,292.000 m
33 207-08267 SUBGRADE TREATMENT, TYPE I11IA 4,713.000 m2
34 207-08268 SUBGRADE TREATMENT, TYPE 1V 93,005.000 m2
35 211-09264 STRUCTURE BACKFILL, TYPE 1 33,806.000 m3
36 211-09265 STRUCTURE BACKFILL, TYPE 2 288.000 m3
37 211-09266 STRUCTURE BACKFILL, TYPE 3 60.000 m3
38 214-07202 GEOGRID, 1 345.000 m2
39 214-07202 GEOGRID, 1 349.000 m2
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,338.000 Mg
41 303-07449 COMPACTED AGGREGATE, NO. 73 154.000 Mg
42 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 5,778.000 Mg
43 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 976.000 Mg
44 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 9,630.000 Mg
45 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 1,750.000 Mg
46 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 5,803.000 Mg
47 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 15,942.000 Mg

48 401-09054 QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL 37,515.000 Mg
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49 402-07434 HMA SURFACE, TYPE C 952.000 Mg
50 402-07439 HMA INTERMEDIATE, TYPE C 1,104.000 Mg
51 402-07453 HMA FOR TEMPORARY PAVEMENT 8,767.000 Mg
52 406-05520 ASPHALT FOR TACK COAT 91.000 Mg
53 601-06035 GUARDRAIL, RESET 61.000 m
54 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 1.000 EACH
55 601-91147 GUARDRAIL END TREATMENT, RESET 1.000 EACH
56 602-08472 CONCRETE, BARRIER, 840 mm 117.000 m
57 604-07894 CURB RAMP, CONCRETE, A 5.000 m2
58 604-07901 CURB RAMP, CONCRETE, G 232.000 m2
59 604-07903 CURB RAMP, CONCRETE, K 9.000 m2
60 604-91531 SIDEWALK, CONCRETE, 100 mm 13,414.000 m2
61 605-06090 CURB, INTEGRAL, CONCRETE 62.000 m
62 605-06120 CURB, CONCRETE 20.000 m
63 605-06125 CURB, CONCRETE, MODIFIED 20.000 m
64 605-06140 CURB AND GUTTER, CONCRETE 7,146.000 m
65 605-06215 CENTER CURB, D, CONCRETE 837.000 m
66 607-92907 GUTTER TURNOUT, CONCRETE 3.960 m
67 610-07487 HMA FOR APPROACHES, TYPE B 3,449.000 Mg
68 610-09108 PCCP FOR APPROACHES, 225 mm 3,550.000 m2
69 611-06497 MAILBOX ASSEMBLY, SINGLE 63.000 EACH
70 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
71 615-06490 RIGHT OF WAY MARKER 135.000 EACH
72 615-06505 MONUMENT, B 15.000 EACH
73 615-06510 MONUMENT, C 1.000 EACH
74 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
75 616-02320 GEOTEXTILES 774.000 m2
76 616-05688 RIPRAP, CLASS 1 170.000 Mg
77 616-06405 RIPRAP, REVETMENT 113.000 Mg
78 616-06451 RIPRAP, UNIFORM 126.000 Mg
79 621-06567 WATER 998.000 kL
80 621-06575 SODDING, NURSERY 55,439.000 m2
81 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm X 600 mm 122.000 m
82 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 956.000 m
83 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,356.000 m
84 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 19.000 m
85 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 3,653.000 m
86 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 394.000 m
87 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 608.000 m
88 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 77.000 m
89 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 752.000 m
90 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 31.000 m
91 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 1,081.000 m
92 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 632.000 m
93 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 845.000 m
94 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 57.000 m
95 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 100.000 m
96 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 245.000 m
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97 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2 226.000 m
98 715-06492 CONCRETE ANCHOR, 1350 mm 2.000 EACH
99 715-09064 VIDEO INSPECTION FOR PIPE 12,604.000 m
100 715-26731 GRATED BOX END SECTION, Il, 4:1, 750 mm 2.000 EACH
101 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
102 715-46005 PIPE END SECTION, 375 mm 19.000 EACH
103 715-46025 PIPE END SECTION, 675 mm 1.000 EACH
104 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
105 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
106 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
107 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 636.000 m
108 718-52610 AGGREGATE FOR UNDERDRAINS 1,075.000 m3
109 720-02609 MANHOLE, H2 2.000 EACH
110 720-45030 INLET, E7 24.000 EACH
111 720-45035 INLET, F7 4.000 EACH
112 720-45040 INLET, G7 1.000 EACH
113 720-45075 INLET, R13 1.000 EACH
114 720-45275 PIPE CATCH BASIN, 600 mm 2.000 EACH
115 720-45410 MANHOLE, C4 61.000 EACH
116 720-45415 MANHOLE, D4 2.000 EACH
117 720-91973 MANHOLE, H4 34.000 EACH
118 720-92025 MANHOLE, D2 2.000 EACH
119 720-93501 MANHOLE, L4 5.000 EACH
120 720-94612 MANHOLE, K4 25.000 EACH
121 720-98174 INLET, B15 128.000 EACH
122 720-98555 INLET, C15 81.000 EACH
123 732-08419 MODULAR BLOCK WALL 435.000 m2
124 732-08421 MODULAR BLOCK WALL ERECTION 435.000 m2
125 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
126 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
127 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 16,229.000 m
128 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 24.000 EACH
129 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 152.000 m
130 801-06640 CONSTRUCTION SIGN, A 57.000 EACH
131 801-06775 MAINTAINING TRAFFIC LUMP LUMP
132 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 3.000 EACH
133 801-07118 BARRICADE, 111-A 107.000 m
134 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
135 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
136 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
137 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
138 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 194.000 m
139 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
140 802-76015 SIGN,PANEL ,ENCAPSULATED LENS WITH LEGEND 9.000 m2
141 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 41.000 m2
142 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 28.000 m2
143 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 5.000 m2
144 802-76095 STRUCTURAL STEEL, BREAKAWAY 161.000 kg
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145 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 16.000 EACH
146 805-01842 HANDHOLE, SIGNAL 67.000 EACH
147 805-01879 SIGNAL SERVICE, INSTALL 4.000 EACH
148 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 12.000 EACH
149 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 4,886.000 m
150 805-08466 RADIO ANTENNA, 9db, YAGI 5.000 EACH
151 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
152 805-08494 RADIO SPREAD SPECTRUM 3.000 EACH
153 805-08495 RADIO ANTENNA EXTENSION 5.000 EACH
154 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 3.000 EACH
155 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 32.000 EACH
156 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 3.000 EACH
157 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
158 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
159 805-78415 SPAN, CATENARY, AND TETHER 16.000 EACH
160 805-78420 DISCONNECT HANGER 16.000 EACH
161 805-78467 SIGNAL CABLE, 3C 8GA. 48.000 m
162 805-78485 SIGNAL CABLE, 5C 14GA. 1,297.000 m
163 805-78490 SIGNAL CABLE, 7C 14GA. 415.000 m
164 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,447.000 m
165 805-78746 PREFORMED LOOP DETECTORS 62.000 m
166 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 386.000 m
167 805-78925 CONTROLLER CABINET FOUNDATION, P1 4.000 EACH
168 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 12.000 EACH
169 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
170 805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 1.000 EACH
171 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 76.000 EACH
172 805-96014 SAW CUT, FULL DEPTH 31.000 m
173 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 12.000 EACH
174 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 10.000 EACH
175 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 10.000 EACH
176 807-03745 WIRE, IN CABLE DUCT IN TRENCH, 4 1C 6 CU, XHHW 624.000 m
177 807-83502 LIGHT POLE, 9.1 m E.M.H., 4.6 m MAST ARM, ANCHOR BASE 10.000 EACH
178 807-95078 TRANSFORMER BASE 10.000 EACH
179 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 8.000 m
180 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 17.500 m2
181 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,934.000 m
182 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 5,240.000 m
183 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 596.000 m
184 808-06716 LINE, REMOVE 7,850.000 m
185 808-74815 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 300 mm 124.000 m
186 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 963.000 m
187 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,810.000 m
188 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 159.000 m
189 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 119.000 m
190 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 271.000 m
191 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 588.000 m
192 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 64 .000 EACH
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193 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 62.000 EACH
194 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 872.000 EACH
195 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 656.000 m

196 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 124.000 m
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CALL ORDER : 340 CONTRACT ID : R -29752-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
3 109-08359 LIQUIDATED DAMAGES 0.500 DOL
4 109-08360 CONTRACT LIENS 0.500 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 0.500 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 0.500 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 0.500 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
12 202-02240 PAVEMENT REMOVAL 362.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 1,115.000 LFT
14 202-03875 CONCRETE STEPS, REMOVE 1.000 EACH
15 202-91385 INLET, REMOVE 5.000 EACH
16 203-02000 EXCAVATION, COMMON 2,122.000 CYS
17 203-02070 BORROW 94 .000 CYS
18 207-08263 SUBGRADE TREATMENT, TYPE IA 3,091.600 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE I11A 301.800 SYS
20 210-07739 TEMPORARY 5.000 EACH
21 211-07454 STRUCTURE BACKFILL 125.800 CYS
22 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 98.000 CYS
23 213-04324 FLOWABLE FILL 211.500 CYS
24 303-07449 COMPACTED AGGREGATE, NO. 73 3.800 TON
25 304-07494 WIDENING WITH HMA, TYPE C 14.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,561.280 SYS
27 306-08036 MILLING, ASPHALT, 2 IN. 503.320 SYS
28 306-08432 MILLING, APPROACH 26.130 SYS
29 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 404.000 TON
30 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 386.100 TON
31 401-07412 QC/QA-HMA, 2, 70, BASE, 25.0 mm 1,389.800 TON
32 406-05520 ASPHALT FOR TACK COAT 3.400 TON
33 601-03667 RAILING, ORNAMENTAL 120.000 LFT
34 604-01920 CONCRETE PAVERS 6.040 SYS
35 604-06844 BRICK 13,582.160 SFT
36 604-07897 CURB RAMP, CONCRETE, C 8.500 SYS
37 604-07900 CURB RAMP, CONCRETE, F 51.760 SYS
38 604-44251 STEPS, CONCRETE 2.500 CYS
39 604-91531 SIDEWALK, CONCRETE, 4 IN. 533.300 SYS
40 605-06120 CURB, CONCRETE 912.000 LFT
41 605-06125 CURB, CONCRETE, MODIFIED 205.000 LFT
42 610-08446 PCCP FOR APPROACHES, 6 IN. 156.770 SYS
43 610-09108 PCCP FOR APPROACHES, 9 IN. 144.960 SYS
44 621-06567 WATER 4.600 KGAL
45 621-06570 TOP SOIL 49.000 CYS
46 621-06575 SODDING, NURSERY 1,149.350 SYS
47 621-98038 MULCH, HARDWOOD SHREDDED BARK 6.400 CYS

48 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 16.000 EACH
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49 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 4.000 EACH
50 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 11.000 EACH
51 622-05653 PLANT, GROUND COVER 175.000 EACH
52 622-05653 PLANT, GROUND COVER 120.000 EACH
53 622-05654 PLANT, PERENNIAL 26.000 EACH
54 706-04683 RAILING 100.000 LFT
55 709-51821 SURFACE SEAL LUMP LUMP
56 711-90932 EDGING, STEEL 52.000 LFT
57 714-07665 RETAINING WALL LUMP LUMP
58 715-06696 PIPE, PVC, 10 IN. 7.000 LFT
59 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 15.200 TON
60 715-92537 PIPE, PVC, 8 IN. 253.000 LFT
61 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
62 720-45250 CATCH BASIN, K10 4.000 EACH
63 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
64 720-94840 CASTING, ADJUST TO GRADE, WATER VALVE 1.000 EACH
65 732-08419 MODULAR BLOCK WALL 6.700 SYS
66 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 54.800 SYS
67 732-08421 MODULAR BLOCK WALL ERECTION 61.500 SYS
68 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,370.000 LFT
70 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 52.000 LFT
74 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 20.000 SFT
75 802-90627 MID MAST ARM SIGN MOUNTING BRACKET ASSEMBLY 4.000 EACH
76 805-01842 HANDHOLE, SIGNAL 3.000 EACH
77 805-01885 MAST ARM, 30 FT. 1.000 EACH
78 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
79 805-04876 CABLE, INTERCONNECT 206.000 LFT
80 805-04940 MAST ARM 3.000 EACH
81 805-05870 SIGNAL SUPPORT FOUNDATION 4.000 EACH
82 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 4.000 EACH
83 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,020.000 LFT
84 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
85 805-08129 SIGNAL CABLE 777.000 LFT
86 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
87 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
88 805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN. 8.000 EACH
89 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
90 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 LFT
91 805-78485 SIGNAL CABLE, 5C 14GA. 744 .000 LFT
92 805-78490 SIGNAL CABLE, 7C 14GA. 1,434.000 LFT
93 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,769.000 LFT
94 805-78746 PREFORMED LOOP DETECTORS 1,590.000 LFT
95 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH

96 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
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97 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
98 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 4.000 EACH
99 807-02783 LUMINAIRE MAST ARM, 15 FT. 4.000 EACH
100 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 992.000 LFT
101 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 631.000 LFT
102 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,767.700 LFT
103 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 145.100 LFT
104 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 515.300 LFT
105 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH

106 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
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SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 27.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-01874 SHEET SIGN AND POST, REMOVE 50.000 EACH
15 202-02240 PAVEMENT REMOVAL 14,000.000 SYS
16 202-02241 GUARDRAIL, REMOVE 637.000 LFT
17 202-03783 SIGN, PANEL, REMOVE 14.000 EACH
18 202-05936 CROSSOVER, REMOVE LUMP LUMP
19 202-93741 GUARD RAIL END TREATMENT, REMOVE 3.000 EACH
20 203-02000 EXCAVATION, COMMON 3,900.000 CYS
21 205-06937 TEMPORARY SILT FENCE 9,500.000 LFT
22 207-08263 SUBGRADE TREATMENT, TYPE IA 17,500.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,800.000 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 4,500.000 TON
25 304-07489 HMA PATCHING, TYPE A 1,000.000 TON
26 306-08042 MILLING, SCARIFICATION/PROFILE 54,500.000 SYS
27 306-08043 MILLING, TRANSITION 4,200.000 SYS
28 311-06465 PCCP CRACKING AND SEATING 20,600.000 SYS
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,610.000 TON
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 5,900.000 TON
32 401-07370 QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm 2,550.000 TON
33 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 11,900.000 TON
34 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 1,278.000 TON
35 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 6,250.000 TON
36 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,520.000 TON
37 402-07453 HMA FOR TEMPORARY PAVEMENT 3,100.000 TON
38 406-05520 ASPHALT FOR TACK COAT 55.000 TON
39 601-05999 CURVED TERMINAL END 1.000 EACH
40 601-06035 GUARDRAIL, RESET 2,859.000 LFT
41 601-07050 GUARDRAIL END TREATMENT, OS, RESET 6.000 EACH
42 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
43 601-08436 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 1.000 EACH
44 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
45 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
46 601-94690 GUARDRAIL END TREATMENT, MS 6.000 EACH
47 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 486.250 LFT

48 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 75.000 LFT
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CALL ORDER - 500 CONTRACT ID : RS-29123-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 621-06574 SODDING 4,310.000 SYS
50 715-04509 TEMPORARY PIPE 570.000 LFT
51 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 26,546.000 LFT
52 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 5,100.000 LFT
53 718-06526 HMA FOR UNDERDRAINS 1,450.000 TON
54 718-06529 OUTLET PROTECTOR, 2 82.000 EACH
55 718-52610 AGGREGATE FOR UNDERDRAINS 1,450.000 CYS
56 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,500.000 LFT
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,272.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
61 801-06710 FLASHING ARROW SIGN 150.000 DAY
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
64 801-52817 TEMPORARY CROSSOVER, B 1.000 EACH
65 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 495.000 LFT
66 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 110.000 LFT
67 802-05703 SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE 22.000 LFT
68 802-76015 SIGN,PANEL ,ENCAPSULATED LENS WITH LEGEND 1,350.000 SFT
69 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 72.000 SFT
70 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 165.000 SFT
71 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 70.000 SFT
72 804-06771 DELINEATOR POST, FLEXIBLE 82.000 EACH
73 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,950.000 LFT
74 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,920.000 LFT
75 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 26,391.000 LFT
76 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 490.000 LFT
77 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 22,307.000 LFT
78 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 14.000 EACH
79 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
80 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 793.000 EACH

81 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 793.000 EACH



CALL ORDER
LETTING DATE

SECTION NO. 0001

105-06845
105-07039
105-09198
105-09199
109-08359
109-08360
109-08442
109-08443
109-08444
10 109-08463
11 110-01001
12 201-52370
13 202-51330
14 202-96133
15 203-02000
16 203-09036
17 203-51223
18 205-03371
19 205-06931
20 205-06936
21 205-06937
22 207-08265
23 211-06467
24 211-07454
25 214-07203
26 302-07455
27 303-01180
28 402-07432
29 402-07433
30 402-07438
31 402-07441
32 404-05511
33 406-05520
34 601-01522
35 601-01700
36 601-94689
37 601-99105
38 602-06729
39 609-06259
40 610-07486
41 611-06497
42 615-06490
43 615-06505
44 615-06527
45 616-02320
46 616-06405
47 616-06451
48 621-01004
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630

BRIDGE REPLACEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

LAPTOP COMPUTER SYSTEM

FIELD OFFICE INTERNET SERVICE

LIQUIDATED DAMAGES

CONTRACT LIENS

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
PROJECT ESTIMATE ADJUSTMENT

MOBILIZATION AND DEMOBILIZATION

CLEARING RIGHT OF WAY

PRESENT STRUCTURE, REMOVE

PIPE, REMOVE

EXCAVATION, COMMON

LIGHTWEIGHT AGGREGATE

EXCAVATION, WATERWAY

SEDIMENT, REMOVE

TEMPORARY CHECK DAM, REVETMENT RIPRAP
TEMPORARY SEDIMENT TRAP

TEMPORARY SILT FENCE

SUBGRADE TREATMENT, TYPE I11A

AGGREGATE FOR END BENT BACKFILL

STRUCTURE BACKFILL

GEOGRID, 11

DENSE GRADED SUBBASE

COMPACTED AGGREGATE, NO. 53

HMA SURFACE, TYPE A

HMA SURFACE, TYPE B

HMA INTERMEDIATE, TYPE B

HVA BASE, TYPE B

SEAL COAT, 2

ASPHALT FOR TACK COAT

GUARDRAIL TRANSITION TYPE TGB

GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1
GUARDRAIL END TREATMENT, OS
GUARDRAIL, W BEAM, 6 FT. 3
BARRIER DELINEATOR
REINFORCED CONCRETE BRIDGE APPROACH 12 IN.
HMA FOR APPROACHES, TYPE A

MAILBOX ASSEMBLY, SINGLE

RIGHT OF WAY MARKER

MONUMENT, B

MONUMENT, SECTION CORNER

GEOTEXTILES

RIPRAP, REVETMENT

RIPRAP, UNIFORM

MOBILIZATION AND DEMOBILIZATION FOR SEEDING

IN. SPACING

CONTRACT

1D

: B -27562-A

LUMP
10.000
10.000
10.000

1.000
1.000
1.000
1.000
1.000
1.000

LUMP

LUMP

LUMP

180.000
6,185.000
3,588.000
1,147.000

100.000

102.100

87.000
1,515.000
7,357.000
34.000
63.000

15,811.000

26.000

1,794.000
307.000
395.000
669.000
2,223.000
1,808.000
2.400
4.000
1.000
3.000
437.500
6.000
154.000
17.000
2.000
22.000
4.000
1.000
1,689.000
801.000
201.000
3.000

PAGE 11

LUMP
MOS
MOS
MOS
DOL
DOL
DOL
DOL
DOL
DOL
LUMP
LUMP
LUMP
LFT
CYS
CYS
CYS
CYS
TON
TON
LFT
SYS
CYS
CYS
SYS
CYS
TON
TON
TON
TON
TON
SYS
TON
EACH
EACH
EACH
LFT
EACH
SYS
TON
EACH
EACH
EACH
EACH
SYS
TON
TON
EACH
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CALL ORDER : 630 CONTRACT ID : B -27562-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-04258 SEED MIXTURE 16.140 LBS
50 621-04258 SEED MIXTURE 4.230 LBS
51 621-06545 FERTILIZER 2.500 TON
52 621-06553 SEED MIXTURE, R 534.000 LBS
53 621-06557 SEED MIXTURE, T 464.000 LBS
54 621-06565 MULCHING MATERIAL 13.800 TON
55 621-06567 WATER 366.000 KGAL
56 621-06574 SODDING 1,505.000 SYS
57 621-06575 SODDING, NURSERY 71.000 SYS
58 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
59 624-92647 HERBICIDE TREATMENT 0.500 ACRE
60 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 520.000 LFT
61 702-04433 FLOOR DRAIN, PVC, 6 IN. 16.000 EACH
62 703-06029 REINFORCING BARS, EPOXY COATED 28,373.000 LBS
63 704-51002 CONCRETE, C, SUPERSTRUCTURE 98.400 CYS
64 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
65 706-51020 CONCRETE, C, RAILING 10.600 CYS
66 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 45 IN. X 16 IN. 219.000 LFT
67 709-51821 SURFACE SEAL LUMP LUMP
68 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 3,532.000 LFT
69 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 50.000 LFT
70 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 207.000 LFT
71 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 106.000 LFT
72 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 48.000 LFT
73 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 30.000 LFT
74 715-05407 PIPE, END BENT DRAIN, 6 IN. 136.000 LFT
75 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
76 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
77 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
78 718-06528 OUTLET PROTECTOR, 1 14.000 EACH
79 718-52610 AGGREGATE FOR UNDERDRAINS 332.000 CYS
80 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
81 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
85 801-07118 BARRICADE, 111-A 96.000 LFT
86 801-07119 BARRICADE, 111-B 96.000 LFT
87 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 25.500 LFT
88 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1.000 EACH
89 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
90 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,012.000 LFT
91 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 4,090.000 LFT

92 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,715.000 LFT






